
JUSTIFICATION STATEMENT FOR CONTRACT AWARD 
 

Administrative Office of the Courts 
Main Floor Remodel – Orem Fourth District Court Building 
DFCM Project No. 02040150 
 
 
The Orem Court selection committee was very impressed with each of the contractors 
and expresses its appreciation to them for their efforts and interest in the project. 
 
The committee resolved to rank Spectrum Construction of Utah, Inc. as the firm that 
provides the best value to the State of Utah due to the following: 
 
a) Spectrum was ranked the highest by the committee prior to the opening of the 

bids.   
 
b) The Spectrum proposal was under the budget, and the lowest bid. 
 
c) Spectrum Construction has met all the requirements of the VBS process. 
 
Final Ranking 
 

1. B 
2. A 



Administrative Office of the Courts
Main Floor Remodel - Orem Fourth District Court Building
DFCM Project No. 02040150

9 July 2003

Selection Criteria

Past Performance Rating 4.5 4.5 4.5 4.5 4.5 4.5

Strength of Team 3.5 4 4 5 4.5 5

Project Management Approach 3.5 4 3 5 5 5

Schedule 4 4.5 5 4 4.5 5

Contractor's Plan to Keep Facility in Operation 
During Construction 3.5 4.5 4.5 4 4.5 4.5

Experience of the Contractor in Performing 
Remodel Projects 4 4 5 4 4.5 5

VBS Selection Final Scoring Matrix

A B



DEPARTMENT OF ADMINISTRATIVE SERVICES 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 

 
 

VALUE BASED SELECTION 
 
 
PROPOSALS COVERING:                                                       DATE:     July 1, 2003  
 
 
MAIN FLOOR REMODEL – OREM FOURTH DISTRICT COURT 
OFFICE OF THE COURT ADMINISTRATOR 
OREM, UTAH 
 
            DFCM Project No:     02040150 
            Construction Budget:   $287,500 
 

 
CONTRACTOR 

BID 
SEC 

ADD 
RECD 

BASE 
BID 

ADDIT 
ALT 1 

ADDIT 
ALT 2 

ADDIT 
ALT 3 

TOTAL 
BID 

SUBLIST 
RECD 

COMPL 
DATE 

 
A 

 
BB 

 
1,2,3 

 
$256,300 

 
$74,300 

 
$24,900 

 
$4,750 

 
$360,250 

 
Yes 

 
11/10/03 

 
B 

 
BB 

 
1,2,3 

 
  216,256 

 
  70,165 

 
  15,579 

 
  5,096 

 
  307,096 

 
Yes 

 
120 days 

 
 
 
I hereby certify this to be a true and exact  
tabulation of proposals received for the above named  
project on July 1, 2003, 2003 at 4:00 p.m. 
 
___________________________________ 
Susan L. Smith 
Contract Coordinator 


